



INFRASTRUCTURE CONTRACT

THIS AGREEMENT, made this 08 day of MARCH 2022 between **MUNICIPALITY OF LOS BAÑOS** with principal office address at the Municipality Hall, National Highway, Brgy. Timugan, Los Baños, Laguna (hereinafter called the "Entity") and **CALIRAYA BUILDERS** with office address at Brgy. Lewin, Lumban, Laguna (hereinafter called the "Contractor").


WHEREAS, the Entity is desirous that the Contractor execute **REHABILITATION OF SLAUGHTERHOUSE (REPAINTING OF WALL, CEILING, ROOF AND FLOOR, REPAIR OF DOORS), BAYOG, LOS BAÑOS, LAGUNA** (hereinafter called "the Works") and the Entity has accepted the Bid for **SEVEN HUNDRED TWENTY THOUSAND THREE HUNDRED SIXTY TWO PESOS AND 20/100 (P 720,362.20)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
 - c. Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - d. Performance Security;
 - e. Notice of Award of Contract and the Bidder's conforme thereto; and
 - f. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of **SEVEN HUNDRED TWENTY THOUSAND THREE HUNDRED SIXTY TWO PESOS AND 20/100 (P 720,362.20)** or such other sums as may be ascertained, **CALIRAYA BUILDERS** agrees to the **REHABILITATION OF SLAUGHTERHOUSE (REPAINTING OF WALL, CEILING, ROOF AND FLOOR, REPAIR OF DOORS), BAYOG, LOS BAÑOS, LAGUNA** in accordance with his/her/its Bid.
4. The **MUNICIPALITY OF LOS BAÑOS** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.



HON. ANTONIO L. KALAW
Municipal Mayor
for:
MUNICIPALITY OF LOS BAÑOS


MR. FERNANDO V. LEGASPI
Owner/General Manager
for:
CALIRAYA BUILDERS

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES

BEFORE ME, a Notary Public, for and in the above jurisdiction, personally appeared this 08 day of MARCH 2022.


HON. ANTONIO L. KALAW
MR. FERNANDO V. LEGASPI

Community Tax
Certificate No.

05303246

Date and
Place Issued

January 11, 2022
Los Baños, Laguna

known to me to be the same person who executed the foregoing contract consisting of two (2) pages to which this acknowledgement appears, and they acknowledged to me that the same is their own free will and voluntarily act and deed as well of the corporation/juridical entitles represented.

IN VIEW WHEREOF, I have hereunto set my hands and seal on the date and place mentioned above.

Doc. No. 773
Page No. 155
Book No. 03
Series of 2022


ATTY. SALVADOR M. SOLIS
NOTARY PUBLIC
ADMIN NO. NP 038 (2022-2023)
PTR NO. 0571098/01-03-2022
VALID UNTIL DECEMBER 31, 2022
IBP LIFE TIME W. MP RR NO 011215
ATTORNEY'S ROLL NO. 2-774
MCLE EXEMPTION V. NO. 0013382
GUEZON AVE. STD. ANGEL SUR STA CRUZ, LAG.